

**A GYMNASIUM ADDITION TO
MORTON JUNIOR HIGH SCHOOL**

225 E. Jackson, Morton, IL 61550

BID TABULATION

KEACH Project Number 19025



December 10, 2019

2:00 PM

BIDDER >	CAD Construction	CORE Construction	D Joseph Construction	George Rump Construction	Hein Construction	JohnCo Construction	Peoria Metro Construction	Zobrist Construction
Pre-Bid Meeting & Tour Attendance	X	X	X	X	X	X	X	X
5% Bid Security Enclosed	X	X	X	X	X	X	X	X
Contractor Qualifications Submitted	X	X	X	X	X	X	X	X
Acknowledge Addenda: 1 through 8		X	X	X	X	X	X	X
Bid Form Signed	X	X	X	X	X	X	X	X
BASE BID >	\$4,074,000	\$3,980,000	\$3,749,000	\$3,793,500	\$3,936,000	\$3,834,000	\$3,840,000	\$3,660,000

ALTERNATE BIDS

LOBBY ADDITION: Provide all material, labor, and equipment required to complete additional building foot print that includes Entrance Lobby 016 and main entrance Vestibule 015.	1	\$439,000	\$455,000	\$452,000	\$452,000	\$470,000	\$519,300	\$446,000	\$430,000
AUDIO / VISUAL SYSTEM: Provide all material, labor, and equipment required to add Audio/Video system.	2	\$106,000	\$104,000	\$107,000	\$106,300	\$110,000	\$108,000	\$105,000	\$104,100
ACOUSTIC TREATMENTS: Provide all material, labor, and equipment required to add additional acoustic treatments.	3	\$32,400	\$31,000	\$39,000	\$35,400	\$38,000	\$32,700	\$32,000	\$31,400
REPLACE INTERCOM: Provide all material, labor, and equipment required to replace the existing building classroom intercommunication system controller, amplifiers, master station, call switches and wiring.	4	\$129,700	\$140,000	\$133,000	\$134,600	\$140,000	\$131,000	\$127,000	\$129,000
REPLACE INTERCOM SPEAKERS: Provide all material, labor, and equipment required to replace the existing building classroom intercommunication system speakers.	4a	\$34,000	\$31,000	\$25,000	\$20,700	\$30,000	\$34,400	\$33,000	\$20,300
ALTERNATE GYM FLOOR: Provide all material, labor, and equipment required for the following alternative specified Athletic Wood Floor system by Robbins Sports Surfaces; Bio-Channel Star.	5a	\$5,500	\$4,000	(\$3,000)	(\$3,950)	\$6,500	(\$3,900)	(\$3,000)	(\$4,000)
ALTERNATE GYM FLOOR: Provide all material, labor, and equipment required for the following alternative specified Athletic Wood Floor system by Action Floor Systems; Action ChannelFlex Ultra F.	5b	\$5,500	\$7,000	\$7,000	\$5,875	(\$2,000)	\$5,800	(\$4,100)	\$5,750

SUBCONTRACTORS

Masonry	Otto Baum	Otto Baum	Otto Baum	Otto Baum	Otto Baum	Otto Baum	Otto Baum	Otto Baum
Precast Concrete Supplier	Coreslab	Midstate	Midstate	Midstate	Dukane	Midstate	Midstate	Midstate
Roofing	Kreiling	Henson Robinson	Western	Western	Western	Henson Robinson	Henson Robinson	Western Roofing
Mechanical	Masters	Masters	Fritch	Fritch / Wm Masters	Masters	Masters	Fritch	Montifusco
Plumbing	Dillon	Dries	Dillon		Dillon	Dillon	Dries	Dillon
Electrical	ANJ	ANJ	Laser	L&F / Laser	Laser	ANJ	ANJ	ANJ
Controls / \$	ENTEC	ENTEC	ENTEC		TBD	ENTEC	ENTEC	ENTEC
	\$23,800	\$23,800				\$23,800	\$30,000	\$23,800